
# Item Cost ($2025) Pre-Award Costs Post-Award Cost
1.00 Design 2,100,000.00$            768,000.00$                 1,302,000.00$            
1.10 Final Engineering Design & Permitting (9% of Const) 1,920,000.00$            768,000.00$            1,152,000.00$            
1.20 NEPA Compliance & Permitting 150,000.00$                150,000.00$                
2.00 Mobilization, Demobilization, & TESC 2,130,000.00$            2,130,000.00$            
3.00 Demolition 1,900,000.00$            1,900,000.00$            
3.10 Marine Demolition 520,000.00$                520,000.00$                
3.20 Upland Demolition 1,310,000.00$            1,310,000.00$            
4.00 RoRo Ramp 10,200,000.00$         10,200,000.00$         
4.10 Ramp & A-frame 4,340,000.00$            4,340,000.00$            
4.20 Trestle 4,200,000.00$            4,200,000.00$            
4.30 Dolphin 8 1,476,000.00$            1,476,000.00$            
4.40 Marine Utilities (Electrical) 108,550.00$                108,550.00$                
5.00 Fuel Header 7,500,000.00$            7,500,000.00$            
5.10 Cat Walks and Pile Supports 495,000.00$                495,000.00$                
5.20 Fuel Header Dolphin 1,500,000.00$            1,500,000.00$            
5.30 Fuel Bridge 2,482,000.00$            2,482,000.00$            
5.40 On-Shore Fuel Line Support 763,000.00$                763,000.00$                
5.50 Fuel Line - Pipes, Valves & Fittings 1,880,000.00$            1,880,000.00$            
5.60 Jib Crane, 5T Capactiy, 20' Span 35,000.00$                  35,000.00$                  
5.70 Remove Temporary Fuel Header and Piping 150,000.00$                150,000.00$                
5.80 Electrical & Tugboat Shorepower 107,550.00$                107,550.00$                
6.00 Upland Improvements 1,700,000.00$            1,700,000.00$            
6.10 Upland Utilities (Water, Electrical) 217,000.00$                217,000.00$                
6.20 Upland Grading & Paving 1,093,000.00$            1,093,000.00$            
6.30 Stormwater Mitigation 57,250.00$                  57,250.00$                  
6.40 Contaminated Sediment 288,000.00$                288,000.00$                

Total Design, Demo & Construction Cost 25,530,000.00$         768,000.00$                24,732,000.00$         
Contingency 15% 3,900,000.00$            200,000.00$                3,800,000.00$            
Construction Support & CM (10% of Const) 2,950,000.00$            2,860,000.00$            

Total Project Cost 32,380,000.00$      970,000.00$             31,400,000.00$      

Escalation to 2026 33,999,000.00$         1,018,500.00$            32,970,000.00$         
Escalation to 2027 35,698,950.00$         34,618,500.00$         

Notes:
All Amounts Rounded
Estimates include updates based on 2023 Ore Dock Bids
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